Ghassan Korban
Commissioner of Public Works

Preston D, Cole
Direclor of O ti
Department of Public Works or e operatans

P Jeffrey 8. Polenske
Infrastructure Services Sy B m¥n o

June 7, 2013

Subject: Official Notice No. 89

MacArthur Square

Fountain Demolition and Plaza Concrete Walk Repairs
841 North James Loveil Street

Milwaukee, WI

For which bid will be received on
Tuesday, June 11, 2013

Addendum No. 1

Gentlemen:

A. In regard to our advertisement for the MacArthur Square, Fountain Demolition and Plaza
Concrete Walk Repairs, located at 841 North James Lovell Street, Milwaukee, Wisconsin
this attached Addendum No. 1 is issued to modify the original documents and is hereby
made part of the proposal.

B. Each bidder shall read the entire addendum. Proposals shall include all items included in
this Addendum No. 1.

Very truly yours,

L/‘//u//ffffi; /;g/@é/f 7;:/\//?5

Paul Fredrich, Facilities Manager
Facilities Development & Management Section
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Official Notice No. 89

MacArthur Square

Fountain Demolition and
Plaza Concrete Walk Repairs
841 North James Lovell Street
Milwaukee, Wi

Addendum No. 1

IMMEDIATELY UPON RECEIPT OF THE ADDENDUM, PLEASE SIGN THIS RECEIPT
AND FAX OR EMAIL (Daniel Pitts- daniel.pitts@milwaukee.gov) BACK TO ISD —
FACILITIES DEVELOPMENT AND MANAGEMENT SECTION AT (414) 286-5907.

Company Name - Name Date
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ADDENDUM No. 1

June 7, 2013

MacArthur Square

Fountain Demolition and
Plaza Concrete Walk Repairs
841 North James Lovell Street
Milwaukee, WI

CLARIFICATIONS:

a. Scrap metal removed during demolition becomes the property of the contactor.
Contractors should take this into account when determining their bid.

b. DO NOT include the cost of the lost revenue of the parking stalls in the bid.

¢. Mohbilization of equipment and material:

i. The contractor is required to coordinate the area required for the mobilization of
the fountain repair and the west plaza drain with the parking structure manager.
The contractor upon award of the contract shall produce in writing a written
schedule of the work performed within the 35 working day schedule for review
by the parking structure manager. A 10 day notice shall be given to the parking
structure manager that requires parking stalls to be taken out of service in the
lower level. Upon award of the contract, the successful contractor will be given
access cards for the parking structure for the sole purpose of performing work
within the scope outlined in the construction documents, and shall not be used
far personal purposes outside the scope of work.

d. Maximum weight the plaza area above the parking structure can support for mobilization
of equipment and material:

i. Maximum construction loads are 80 Ib per square foot.
ii. Maximum loaded equipment load 28,000 {not exceeding above 80 psf).
e. DRAWING — POOQQ, Detail 2:

i. The 36” x 36” water proofing membrane shown is not required unless the
existing parking structure membrane is not reusable.
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